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AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT
1. Contract Number Page of Pages
POKA-2003-B-0064-VH 1 2

2. Amendment/Modification Number 3. Effective Date 4. Requisition/Purchase Request No. 5. Solicitation Caption
4 9/22/2004 Reconstruction  of Southern Ave., SE
6. Issued By: Code 7. Administered By (If other than line 6)
District Department of Transportation
Construction Contract Branch Procurement Support Branch
2000 14th Street, NW, 6th Floor 2000 14th Street, NW, 3rd Floor, Bid Room
Washington, DC  20009 Washington, DC 20009

8. Name and Address of Contractor (No. Street, city, country, state and ZIP Code) 9A. Amendment of Solicitation No.
POKA-2003-B-0064-VH
9B. Dated (See Item 11)
8/5/2004
10A. Modification of Contract/Order No.

10B. Dated (See Item 13)
Code Facility

11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS
The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers is extended. is not extended.
Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the 
following methods: (a) By completing Items 8 and 15, and returning 1 copies of the amendment: (b) By acknowledging receipt of this
amendment on each copy of the offer submitted; or (c) By separate letter or fax which includes a reference to the solicitation and 
amendment number. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS
PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by virtue of this amendment you desire to change
an offer already submitted, such change may be made by letter or fax, provided each letter or telegram makes reference to the 
solicitation and this amendment, and is received prior to the opening hour and date specified.

12. Accounting and Appropriation Data (If Required)

13. THIS ITEM APPLIES ONLY TO MODIFICATIONS OF CONTRACTS/ORDERS,
IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14

A. This change order is issued pursuant to: (Specify Authority) 
The changes set forth in Item 14 are made in the contract/order no. in item 10A.
B. The above numbered contract/order is modified to reflect the administrative changes (such as changes in paying office, appropriation
date, etc.) set forth in item 14, pursuant to the authority of 27 DCMR, Chapter 36, Section 3601.2.
C. This supplemental agreement is entered into pursuant to authority of:

D. Other (Specify type of modification and authority)

1 copies to the issuing office.

14. Description of amendment/modification (Organized by UCF Section headings, including solicitation/contract subject matter where feasible.)

E. IMPORTANT: Contractor is not, is required to sign this document and return

ADDENDUM #4 is being issued to extend the Bid Opening Date and Modify the Schedule of Items.

The Bid Opening Date has been extended from  September 24, 2004 to September 28, 2004.

DELETE:  page 1R in the Schedule of Items in its entirey and REPLACE with the REVISED Page 1RR.  (Attached with the Addendum).  
 
Proposal line No. 0040 is modified as follows:  Item No. 313 008 has changed to 314 991.  The unit is now L.F. the quantity remains unchanged.

For those vendors who are using Expedite Bid, the Schedule of Items changes are available on diskette from the Construction Support Branch 
2000 - 14th Street, N.W., 3rd Floor Bid Room, Washington, DC  20009.

Except as provided herein, all terms and conditions of the document referenced in Item (9A or 10A) remain unchanged and in full force and effect
15A. Name and Title of Signer (Type or print) 16A. Name of Contracting Officer

Jerry M. Carter
15B. Name of Contractor 15C. Date Signed 16B. District of Columbia 16C. Date Signed

9/22/2004
(Signature of person authorized to sign) (Signature of Contracting Officer)



 
                     District Department of Transportation     PAGE:           1RR 
                                                               DATE: 
                               SCHEDULE OF ITEMS               REVISED: 
 
 CONTRACT ID: KA2003B0064VH     PROJECT(S): FAP NO. STP-3307(10) 
 
 CONTRACTOR :________________________________________________________________ 
 ------------------------------------------------------------------------------- 
  LINE|         ITEM            |    APPROX.    |   UNIT PRICE   |   BID AMOUNT 
   NO |      DESCRIPTION        |   QUANTITY    |----------------|-------------- 
      |                         |   AND UNITS   | DOLLARS  | CTS | DOLLARS  |CTS 
 ------------------------------------------------------------------------------- 
 
 SECTION 0001  PARTICIPATING TRAFFIC SIGNALIZATION WORK 
 
 ------------------------------------------------------------------------------- 
      |000511 Unassigned        |               |                | 
  0010|Special Item -LS -  DC   |LUMP           |LUMP            |        4400.00 
      |DPW LABOR COST FOR       |               |                | 
      |TRAFFIC SIGNAL WORK      |               |                | 
 ------------------------------------------------------------------------------- 
      |307010 Convert Fire      |               |                | 
  0020|Hydrant                  |          4.000|                | 
      |                         |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |313002 Abandon Basin     |               |                | 
  0030|Connecting Pipe  CLEAN   |          1.000|                | 
      |SEWER STRUCTURE          |EACH           |          .     |          . 
 ------------------------------------------------------------------------------- 
      |314991 Sewer Pipe        |               |                | 
  0040|Special Item - LF -      |        600.000|                | 
      |CLEAN PCC PIPE           |LF             |          .     |          . 
 ------------------------------------------------------------------------------- 
      |618999 Payment to PEPCO  |               |                | 
  0050|for connection and       |LUMP           |LUMP            |        7500.00 
      |disconnection of service |               |                | 
      |to streetlights and      |               |                | 
      |traffic signals PAYMENT  |               |                | 
      |TO PEPCO FOR DISCON AND  |               |                | 
      |CON OF SVCE TO ST LIGHT  |               |                | 
      |AND TRAFFIC SIGNAL       |               |                | 
 ------------------------------------------------------------------------------- 
      |626002 Engineer's Field  |               |                | 
  0060|Facilities               |LUMP           |LUMP            | 
      |                         |               |                |          . 
 ------------------------------------------------------------------------------- 
      |626011 Progress          |               |                | 
  0070|Photographs              |LUMP           |LUMP            | 
      |                         |               |                |          . 
 ------------------------------------------------------------------------------- 
      |626015 As-Built Drawings |               |                | 
  0080|                         |LUMP           |LUMP            | 
      |                         |               |                |          . 
 ------------------------------------------------------------------------------- 
      |627002 Field Layout      |               |                | 
  0090|                         |LUMP           |LUMP            | 
      |                         |               |                |          . 
 ------------------------------------------------------------------------------- 
      |                                         | 
 


